
Ellison-3 Creek Zoning, Outfall Costs, Interceptor Costs, Pump Station and Force Main Costs, Easement Costs and Assessments

Col 1 Col 2 Col 3 Col 4 Col 5 Col 6 Col 7 Col 8 Col 9 Col 10 Col 11 Col 12 Col 13 Col 14 Col 15 Col 16 Col 17 Col 18 Col 19 Col 20

Reduced Lots Flow (GPD) Flow FlowAccu Slope Size Length Collector Sewers Local Outfall Collector Local Outfall Outfall/Interceptor Easement Total

ID Zoning Full Area (SF) Area (SF) In Reduced Area Reduced Lots (MGD) (MGD)  (ft per 100 ft) (in) (Ft) Line Type Length (Ft) Length (Ft) Assessment Cost Construction Cost Cost Engineering Sub-Basin $

E3_1 RS20s 7,884,930 7,884,930 394 177,744 0.18 0.18 2.3 8 7,077 Interceptor 23,655 29,568 2,128,931$     3,252,534$     849,240$                    183,227$      934,606$            7,348,538$        

E3_1a RS20 3,617,830 3,617,830 181 10,853 13,567 976,814$        1,492,355$     67,834$        370,375$            2,907,379$        

E3_1b RS9 1,518,270 1,518,270 76 3,037 3,796 273,289$        417,524$        18,978$        103,622$            813,413$           

E3_1c IP 684,302 684,302 34 1,711 2,138 153,968$        235,229$        10,692$        58,380$               458,268$           

E3_1d RS40 650,455 650,455 33 3,252 4,065 292,705$        447,188$        20,327$        110,984$            871,203$           

E3_2 RS20-S 4,503,310 4,503,310 225 127,850 0.13 0.13 2.1 8 6,994 Outfall 13,510 16,887 1,215,894$     1,857,615$     839,280$                    119,407$      586,918$            4,619,114$        

E3_2a LD2-S 352,030 352,030 18 880 1,100 79,207$           121,010$        5,500$           30,033$               235,750$           

E3_2b HB 123,144 123,144 6 369 462 33,249$           50,797$           2,309$           12,607$               98,962$             

E3_2c RS20 6,032,058 6,032,058 302 18,096 22,620 1,628,656$     2,488,224$     113,101$      617,532$            4,847,513$        

E3_3 RS20 1,817,400 1,817,400 91 23,301 0.02 0.02 3.2 8 2,176 Outfall 5,452 6,815 490,698$        749,678$        261,120$                    44,956$        225,224$            1,771,676$        

E3_3a RS20-S 121,383 121,383 6 364 455 32,773$           50,070$           2,276$           12,427$               97,546$             

E3_3b HB-S 11,833 11,833 1 35 44 3,195$             4,881$             222$              1,211$                 9,509$               

E3_4 RS20 3,364,380 3,364,380 168 42,982 0.04 0.04 3 8 636 Outfall 10,093 12,616 908,383$        1,387,807$     76,320$                      66,262$        355,876$            2,794,648$        

E3_4a HB-S 869,713 869,713 43 2,609 3,261 234,823$        358,757$        16,307$        89,037$               698,923$           

E3_5 RS20 2,599,280 2,599,280 130 31,191 0.03 0.03 5 8 1,700 Outfall 7,798 9,747 701,806$        1,072,203$     204,000$                    57,237$        296,701$            2,331,946$        

E3_6 RS20 6,451,118 6,451,118 323 127,232 0.13 0.22 1.1 8 4,301 Outfall 19,353 24,192 1,741,802$     2,661,086$     516,120$                    142,463$      737,851$            5,799,323$        

E3_6a RS20-S 4,134,030 4,134,030 207 12,402 15,503 1,116,188$     1,705,287$     77,513$        423,221$            3,322,210$        

E3_6b LB-S 70,112 70,112 4 175 219 15,775$           24,101$           1,095$           5,981$                 46,953$             

E3_7 RS20 682,824 682,824 34 14,910 0.01 0.55 0.63 12 1,111 Interceptor 2,048 2,561 184,362$        281,665$        199,980$                    18,358$        99,901$               784,266$           

E3_7a RS20-S 559,639 559,639 28 1,679 2,099 151,103$        230,851$        10,493$        57,293$               449,740$           

E3_8 RS20 3,149,660 3,149,660 157 38,122 0.04 0.58 0.59 12 1,590 Interceptor 9,449 11,811 850,408$        1,299,235$     286,200$                    67,006$        365,376$            2,868,226$        

E3_8a RS20-S 27,132 27,132 1 81 102 7,326$             11,192$           509$              2,778$                 21,804$             

E3_9 RS20 3,354,880 3,354,880 168 40,259 0.04 0.04 3.3 8 2,454 Outfall 10,065 12,581 905,818$        1,383,888$     294,480$                    75,174$        387,628$            3,046,987$        

E3_10 RS20 6,328,320 6,328,320 316 105,600 0.11 0.80 0.62 12 4,335 Interceptor 18,985 23,731 1,708,646$     2,610,432$     780,300$                    140,331$      764,907$            6,004,616$        

E3_10a GMA4 3,295,530 2,471,648 124 7,415 9,269 667,345$        1,019,555$     46,343$        253,035$            1,986,278$        

E3_11 GMA4 1,922,670 1,442,003 72 33,839 0.03 0.03 3.2 8 1,940 Outfall 4,326 5,408 389,341$        594,826$        232,800$                    36,738$        182,545$            1,436,249$        

E3_11a LB 41,025 41,025 2 103 128 9,231$             14,102$           641$              3,500$                 27,474$             

E3_11b RS20 1,286,080 1,286,080 64 3,858 4,823 347,242$        530,508$        24,114$        131,662$            1,033,526$        

E3_11c RS40 50,828 50,828 3 254 318 22,873$           34,944$           1,588$           8,672$                 68,077$             

E3_12 GMA4 3,448,720 2,586,540 129 38,316 0.04 0.04 2.7 8 1,617 Outfall 7,760 9,700 698,366$        1,066,948$     194,040$                    56,583$        293,903$            2,309,839$        

E3_12a RS20 606,461 606,461 30 1,819 2,274 163,744$        250,165$        11,371$        62,086$               487,367$           

E3_13 RS20 2,209,530 2,209,530 110 26,514 0.03 0.03 1.1 8 2,317 Outfall 6,629 8,286 596,573$        911,431$        278,040$                    53,014$        267,907$            2,106,965$        

E3_14 RS20 2,934,150 2,934,150 147 35,210 0.04 0.04 1.3 8 1,830 Outfall 8,802 11,003 792,221$        1,210,337$     219,600$                    64,165$        333,324$            2,619,646$        

E3_15 RS20 2,036,590 2,036,590 102 24,607 0.02 0.02 4.2 8 1,000 Outfall 6,110 7,637 549,879$        840,093$        120,000$                    43,186$        226,496$            1,779,655$        

E3_15a AG 13,987 13,987 1 70 87 6,294$             9,616$             437$              2,386$                 18,734$             

E3_16 RS20 4,319,710 4,319,710 216 52,645 0.05 0.11 2.1 8 5,499 Outfall 12,959 16,199 1,166,322$     1,781,880$     659,880$                    108,490$      541,212$            4,257,784$        

E3_16a AG 67,334 67,334 3 202 253 30,300$           27,775$           1,263$           8,711$                 68,049$             

E3_17 GMA4 2,274,440 1,705,830 85 33,055 0.03 0.86 0.18 15 2,017 Interceptor 5,117 6,397 460,574$        703,655$        453,825$                    42,069$        242,708$            1,902,831$        

E3_17a RS20 720,319 720,319 36 2,161 2,701 194,486$        297,132$        13,506$        73,743$               578,866$           

E3_17b AG 328,471 328,471 16 985 1,232 147,812$        135,494$        6,159$           42,496$               331,961$           

E3_18 GMA4 18,748,821 14,061,616 703 237,983 0.24 1.21 0.37 18 7,335 Interceptor 42,185 52,731 3,796,636$     5,800,416$     1,980,450$                 300,330$      1,736,625$         13,614,458$      

E3_18a RS20 5,770,310 5,770,310 289 17,311 21,639 1,557,984$     2,380,253$     108,193$      590,735$            4,637,165$        

E3_18b RS20/GMA4 3,284,715 3,284,715 164 31,980 0.03 3.2 Outfall 9,854 12,318 886,873$        1,354,945$     61,588$        336,273$            2,639,679$        

E3_19 GMA4 10,505,800 7,879,350 394 94,552 0.09 0.09 1.6 8 3,609 Outfall 23,638 29,548 2,127,425$     3,250,232$     433,080$                    165,783$      871,610$            6,848,130$        

E3_20 GMA4 2,188,570 1,641,428 82 19,697 0.02 0.02 3.5 8 1,126 Outfall 4,924 6,155 443,185$        677,089$        135,120$                    36,407$        188,309$            1,480,110$        

E3_21 GMA4 9,452,220 7,089,165 354 85,070 0.09 0.20 0.87 8 3,905 Outfall 21,267 26,584 1,914,075$     2,924,281$     468,600$                    152,447$      796,043$            6,255,445$        

E3_22 GMA4 4,521,710 3,391,283 170 40,695 0.04 0.04 2.9 8 2,231 Outfall 10,174 12,717 915,646$        1,398,904$     267,720$                    74,742$        387,341$            3,044,352$        

E3_23 GMA4 4,665,300 3,498,975 175 41,988 0.04 0.28 0.59 8 2,508 Outfall 10,497 13,121 944,723$        1,443,327$     300,960$                    78,146$        403,352$            3,170,508$        

E3_24 GMA4 2,533,090 1,899,818 95 22,798 0.02 1.52 0.37 30 1,799 Interceptor 5,699 7,124 512,951$        783,675$        809,550$                    44,617$        315,926$            2,466,718$        

10,017 gpm Pump Station 1,500,000$                 25,000$        225,000$            1,750,000$        

32 19,100 Force Main 286,500$                    42,975$               329,475$           

Totals 390,074 487,593 35,177,915$   53,635,191$   12,647,205$              2,818,498$   15,219,047$       119,497,856$   



Ellison-3 Creek Zoning, Outfall Costs, Interceptor Costs, Pump Station and Force Main Costs, Easement Costs and Assessments

Col 1 Col 2 Col 3 Col 4 Col 5 Col 6 Col 7 Col 8 Col 9 Col 10 Col 11 Col 12 Col 13 Col 14 Col 15 Col 16 Col 17 Col 18 Col 19 Col 20

Reduced Lots Flow (GPD) Flow FlowAccu Slope Size Length Collector Sewers Local Outfall Collector Local Outfall Outfall/Interceptor Easement Total

ID Zoning Full Area (SF) Area (SF) In Reduced Area Reduced Lots (MGD) (MGD)  (ft per 100 ft) (in) (Ft) Line Type Length (Ft) Length (Ft) Assessment Cost Construction Cost Cost Engineering Sub-Basin $

Construction Easement/Land Total

Lengths Assessments Cost Cost Engineering All Costs

Collectors 390,074 35,177,915$      35,177,915$      35,177,915$      

Outfalls 45,843 5,501,160$        229,215$            5,730,375$        

Interceptors 25,264 5,359,545$        126,320$            5,485,865$        

Local Outfalls 487,593 53,635,191$      2,437,963$        56,073,154$      

Pump Station 1,500,000$        25,000$              1,525,000$        

Force Main 19,100 286,500$           286,500$           

Engineering 15,219,047$   15,219,047$      

Totals $35,177,915 101,460,312$    2,818,498$        15,219,047$   119,497,856$   

38% of Assessment Cost $13,367,608 Paid by CCUC to town

Non-Assessable Cost $84,319,941

% of CCUC Payment to Non-Assessable Costs 15.85%

Notes:

1.  Assessment Values are based on the number of lots served times frontage length per lot times $45 assessment fee per frontage foot for each side of street.

2.  If new developments are built by private developers, including collector sewer lines, assessments may not be collected.

3.  If collector sewer lines in new developments are not initially installed but are installed subsequently, assessments may be collected.


